Release Summary Sheet

Contract (PO) Number: 15880

Release Number: 16

Specification Number: 58904
Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $789,893.30

Release Description: CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025
Submission Date:



CITY OF CHICAGO

Original (Depa n
BLANKET RELEASE ginal (Department)
Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer
RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
11/10/2008 15880 16 58904 50167025 A 1
DELIVER TO: 84-A06 ORDERED FROM:
A06 FH PASCHEN SN NIELSEN&ASS LLC
BUREAU OF BRIDGES AND TRANSIT O'HARE PLAZA
30 N. LASALLE ST - STE 500 8725 W HIGGINS SUITE 200
CHICAGO ILLINOIS 60602-2570
Chicago, IL CHICAGO, IL 60631
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 744-0647
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND
STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15880

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: AO4
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOLIS 60602-2570, IL
PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom CosT TOTAL COST
1 1 96875 789,893.30 usbp 1.00 789,893.30
CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES

REQ# 40776N FOR 08-84-11-022; STATE STREET VAULTED SIDEWALKS; PO# 15880
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 008 0132 0842125 9039 220540 TF04 00000000 000000 00000 0000 _@9,893.30
1 SHIPMENT TOTAL: 789,893.30
RELEASE TOTAL: 789,893.30
AP ROV}/ ﬂ / / / 3
) <M/ 1208 AL 00 J)-2Y0
/SIGNATURE DATE SlGNATng 4 DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.




City of Chicago
. Department of Transportation
/' 30 North LaSalle Street
o4y Chicago, IL 60602

b

To: Debarﬁ%ent of Transportation

Sub-Order Total: 789,893.30

Date: October 27, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Reguirements

1.As used heremn, the term "Contractor’ means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1 -every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consuitants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship.and the

amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4."Lobbyist* means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legisiative or administration action, or (b} any part or whose duties as an employee of another

includes undertaking to influence any legislative or administrative action.
B. Cettification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: 08-84-11-022 State St. ADA Vaults

Specification,loan or other identifying number: 15880

2. Name of Contractor: F.H Paschen, S N Nielsen & Assoc., Inc.

3 EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

(attach additional pages if necessary):

MBE RelationShip FEE(indicate
ig%‘:gss: WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
Ogden Materials WBE Supplier $45,000.00 Est.
F.H.Paschen, S.N.Nielsen & Assoc. 8725 W HigginsO'Hare Non Subcontractor $196,804.30 Est.
Plaza Suite 200
Marking Specialists 214 Crystal StreetSuite C Non Subcontractor $11,922.00 Est
Cary, IL, 60013
E. King Construction 3865 W. Columbus WBE Subcontractor $28,500.00 Est.
Chicago, IL, 60652
Sanchez Construction Services, Inc 4335 S. Western Bivd. MBE Subcontractor $119,126.00 Est.
Chicago, IL, 60609
Traffic Control & Protection 31W351 North Ave Non Subcontractor $25,400.00 Est.
West Chicago, IL, 60185
Speedy Gonzalez Landscaping, Inc. 10624 S. Torrence Avenue MBE Subcontractor $311,500.00 Est.
Chicago, IL, 60617
Pine Waterproofing and Sealant Inc 550 W. Frontage Rd.Suite Non Subcontractor $51,641.00 Est
2810

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

§.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosur

ask the city whether disclosure is required or make the disclosure

Under the Penaities of perjury . Ivi\:emfy that | am authorized to execute this Disclasure on behaif of the Contractor that the inform

relevant information has been withheid.

v

v

e is required under the Executive order. the Contractor must either

ation disclosed herein Is true and complete, and that no

Disclosure Statement
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Subscribed and sworn to before me
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NOTARY PUBLIC, STATE 0"'&.7-2011
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Disclosure Statement



The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 08-84-11-022
State Street Vaulted Sidewalks ADA - From Adams Street to Lake Street

The Sub Order amount differs from the MOA estimate for the following reasons:

1).The scope of work was increased due to additional ADA ramps within the project limits, which could not be
anticipated at the begining of the project.

2). Some of the work could not be performed during the normal working hours, due to the restrictions in the Central
Business District, requiring work during nights and weekends, there by increasing cost.



August 29 2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

City of Chicago 121 North LaSalle Street
Richard M. Daley. Mayor Chicago, 1160602
Deparment of Transportation Attn: Catherine Melion :

City JOC Manager

Thomas €. Byroe
Commissioner

Re: JOC Project Number:  08-84-11-022

Gilberta Quinones

Deputy Commisoner Project Title: State Street Vauited Sidewalks ADA - From Adams
o Street to Lake Street .

Division of Administration . s

0 North FaSalle Street Estimated Cost: $575,000.00 -y

Suite 660 . . o

Chicago, Hiinois 60602-2570 P.O. Number: F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880

(312) 733049 Funding Source: TIF Funds

(312) 744399 (A X)

www.cttyolchicago.ors/transportation Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendatlon please sign below and return a copy for
our files.

Thomas G. Byrne /
Commissioner P

&

Montel M. Ga
Chief Procurement Officer

APPROVE

Approved: file

jim

A
Approved: GQ w i
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FR % ‘z/ (6
Reviewed by:  Lou Langone ”9 5

K MBE D UWBE 64PS s e




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number: 08-84-11-022 Department: TRANSPORTATION
Project Manager: O. Chaves Telephone #: (312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

In order for the City to comply with the Americans with Disabilities (ADA) Federal Court consent agreement, CDOT
must spend $10,000,000 a year on ADA ramp construction. As part of this effort, we are modifying vaulted sidewalks
in the Central Business District (CBD). The scope of work includes: demolition of existing vaulted sidewalks,
construction of concrete retaining walls, back filling of vaults and/or reconstruction of structural concrete slabs,
installation of waterproofing membranes, installation of concrete topping slabs, construction of ADA compliant ramps
and resurfacing the street pavement adjacent to the ramps. The term agreement contractors are not qualified to
construct structural modifications required as part of the vaulted sidewalk program. In addition, the existing term
agreement contractors are already working on on-grade ADA ramps in the CBD. This work cannot be performed by
City Forces and is not within the scope of the existing term agreement contracts. This is not one contiguous project.
This project is one of the five vaulted sidewalk ADA ramps projects in the CBD.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

In order to comply with the yearly requirements of the Federal Court order, the work can not go through the City’s
traditional bid process due to the restricted timeline. The work must be completed by November 18, 2008.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable -various trades will participate.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N.A.

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

The Structural component of the vaulted ADA program is beyond the scope of the term agreement contract.



